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SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

 

F.1 PERIOD OF PERFORMANCE 

 

The period of performance (exclusive of the Transition Period) for the work specified in Section 

C, PWS, of this Contract shall commence on October 1, 2012 and continue through 

September 30, 2015 (base period and option year one), unless terminated sooner as provided for 

in other provisions of this contract.  The Transition Period is anticipated to be 90 days from the 

issuance of the Notice to Proceed. The Contractor shall assume full responsibility of the contract 

upon receipt of a written Notice-to-Proceed issued by the Contracting Officer.   

 

(a) The basic period of performance is two (2) years from date of award. 

 

(b) In the event the Government elects to exercise its option(s) pursuant to the terms of this 

contract, the period of performance for each option shall be as set forth below: 

 

Option No._ Period of  Performance 

One October 1, 2014 - September 30, 2015 

Two October 1, 2015 - September 30, 2016  

Three 

Four 

October 1, 2016 - September 30, 2017 

October 1, 2017 - September 30, 2018 

 

 

 

F.2 PRINCIPAL PLACE OF PERFORMANCE 

 

The principal places of performance of this contract shall be the DOE Hanford Site and the 

Richland, Washington area.   

 

Medical examinations shall be provided in the Richland, Washington area at a single main clinic.  

The Richland, Washington area is defined as follows: the area bounded on the north by the 

Hanford Site, on the east by the Columbia River, on the west by the Yakima River, and on the 

south by Interstate I-182. 

 

In addition to the main clinic in Richland at 1979 Snyder Street, a satellite clinic shall be 

maintained at the 200 West Area on the Hanford Site central plateau.  The government requires 

the incoming contractor to assume the existing lease at the main clinic in Richland.  The 200 

West area clinic will reside in facilities provided by the Government. 

 
 

F.3 HOURS OF SERVICE 
 

The Contractor shall operate the clinics as follows: 

 

Monday to Friday:  7am to 5pm both clinics open and staffed 
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Onsite (200 West Area) clinic staffed until midnight with one receptionist and one 

registered nurse as minimum staffing. 

 

Saturday:  Offsite clinic closed / Onsite Clinic 7am to 4pm with one receptionist and one 

registered nurse as minimum staffing. 

 

Sunday:  Offsite and onsite clinics are closed all day Sunday 

  

The clinic will be closed on site holidays.  A holiday schedule of site holidays will be 

published at the beginning of each year. 

 
 

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)  

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this contract for a period of 

90 days after the order is delivered to the Contractor, and for any further period to which the 

parties may agree. The order shall be specifically identified as a stop-work order issued under 

this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms 

and take all reasonable steps to minimize the incurrence of costs allocable to the work 

covered by the order during the period of work stoppage. Within a period of 90 days after a 

stop-work is delivered to the Contractor, or within any extension of that period to which the 

parties shall have agreed, the Contracting Officer shall either—  

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Default, or the 

Termination for Convenience of the Government, clause of this contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any 

extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 

make an equitable adjustment in the delivery schedule or contract price, or both, and the 

contract shall be modified, in writing, accordingly, if- 

 

(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this Contract; 

and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the 

period of work stoppage; provided that, if the Contracting Officer decides the facts 

justify the action, the Contracting Officer may receive and act upon the claim 

submitted at any time before final payment under this Contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 

convenience of the Government, the Contracting Officer shall allow reasonable costs 

resulting from the stop-work order in arriving at the termination settlement. 
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(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 

costs resulting from the stop-work order. 

 

 

F.5 FAR 52.242-15 STOP-WORK - ALTERNATE I (APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this contract for a period of 

90 days after the order is delivered to the Contractor, and for any further period to which the 

parties may agree. The order shall be specifically identified as a stop-work order issued under 

this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms 

and take all reasonable steps to minimize the incurrence of costs allocable to the work 

covered by the order during the period of work stoppage. Within a period of 90 days after a 

stop-work is delivered to the Contractor, or within any extension of that period to which the 

parties shall have agreed, the Contracting Officer shall either—  

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Termination clause of this 

contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any 

extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 

make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a 

combination thereof, and in any other terms of the contract that may be affected, and the 

contract shall be modified, in writing, accordingly, if- 

 

(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this Contract; 

and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the 

period of work stoppage; provided that, if the Contracting Officer decides the facts 

justify the action, the Contracting Officer may receive and act upon the claim 

submitted at any time before final payment under this Contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 

convenience of the Government, the Contracting Officer shall allow reasonable costs 

resulting from the stop-work order in arriving at the termination settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 

costs resulting from the stop-work order. 
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F.6 REPORTING REQUIREMENTS 

 

The following reports are required from the Contractor. This list is subject to change at the sole 

discretion of the Contracting Officer or designee.  Any deliverable that is required by any 

provision/clause of the contract that is not listed below does not relieve the Contractor of the 

requirement to provide that deliverable.
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 Incident Reporting Requirements 

 
Title Content 

Clause / Driver 
Frequency Recipient 

DOE Action Due Date 

1.  Exposure, Injury, or 

environmental 

release incident 

report 

Report the DOE Health & Safety Office, exposure to any substance, 

possible exposure to any substance, and all accidents resulting in 

death, trauma, occupational disease, bodily injury, or environmental 

release.  Additional specific reporting requirements may apply per 

DOE O231.1A Chg.1 Environment, Safety, and Health Reporting 

and DOE M231.1-2 Occurrence Reporting and Processing of 

Operations  

DOE M 231.1-

1A, Chg 2, 

DOE O 580.1A  

Per 

Occurrence 

DOE-RL 

Health & 

Safety 

Office, 

CO, 

Program 

Office 

Information Immediate  

2.  Property loss or 

damage incident 

report 

A full report of all instances of loss, damage, destruction, and theft 

of Government property per DOE reporting guidelines. Suspected 

incidents of vandalism or purposeful destruction of property shall be 

reported to the Hanford Patrol (and Richland Police, as applicable) 

for investigation.  

DOE O 580.1A  Per 

Occurrence 

CO, DOE-

RL 

Property 

Manager, 

Hanford 

Patrol 

Information Immediate 

upon 

discovery 

 

 Routine Reporting Requirements 

 

Title Content 

Clause / 

Driver Frequency Recipient 

DOE 

Action 

Due Date 

3.  Transition Plan Per Section C.2.1.23 C.2.1.23  

Contract 

Transition 

N/A COR, CO Review and 

Approval 

5 days after 

award of 

contract 

4.  Annual Execution 

Plan 

Description of the proposed annual work scope to be accomplished, 

linked to regulatory or other "drivers" for the work scope, full-time 

equivalent (FTE) requirements and associated direct and indirect costs, 

broken-out by work breakdown structure (WBS) element 

C.2.1.22 

Project 

Controls and 

Management 

 

 

Annually 

DOE-RL 

Program 

Office, CO 

Review and 

Approval 

August 31 

5.  Annual Self-

Assessment Report 

Self-assessment survey of occupational medical program, facilities, and 

professional staff annual performance relative to the Performance 

Evaluation and Measurement Plan for preceding Fiscal Year.  Includes 

self-evaluation and supporting data on contractor performance relative 

to PEMP elements.  Data must be adequate to support DOE 

verification.  DOE reserves the right to perform independent 

assessment(s). 

H.18 and J-10 

Performance 

Evaluation 

and 

Measurement 

Plan 

Annually Program 

Office, CO 

Information October 7  
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 Routine Reporting Requirements 

 

Title Content 

Clause / 

Driver Frequency Recipient 

DOE 

Action 

Due Date 

6.  Site Occupational 

Medical Director’s 

(SOMD) Annual 

Report 

A comprehensive, detailed report that identifies trends and analyzes 

effects, presents conclusions of medical surveillance analyses, and 

makes recommendations for improvements in protecting worker safety 

and health 

 

i. Ensure that the report provides/presents: 

 

1. Information on the relationship of site activities to the health and 

safety of site personnel,  

2. Any trends and an analysis of their effects, 

3. Conclusions of the medical surveillance analyses and 

recommendations to the DOE for improvements in protecting 

worker safety and health, 

4. The results of any special studies directed by the DOE CO, or 

designee, 

5. A description of the analyses, the bases for conclusions, a 

discussion of the urgency of the recommendations, and 

6. An explanation of the benefits to the health and safety of the site 

workers and the DOE. 

 

ii. Ensure that the report meets the standards for analyses and report 

preparation comparable to that required for acceptance by a peer-

reviewed medical journal. 

 

iii. Present the results verbally to the Government at a time specified 

by the DOE CO after the report has been submitted. 

C.2.1.2 

Medical 

Surveillance 

Data 

Annually Program 

Office, CO 

Information January 31 

7.  Epidemiological 

Quarterly Report 

A summary report on the health status of the Hanford workforce, 

collectively and sorted by grouping, location, employer, and by job 

function, including results of any epidemiological studies. The data 

analyses shall be aimed at early identification of patterns of findings, 

sentinel events, or changes in worker health that may be indicative of 

trends or weaknesses in worker protection features and programs. 

C.2.1.2   

Medical 

Surveillance 

Data 

Quarterly Program 

Office, CO 

Information 45 days after 

the end of 

each quarter 
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8.  Contractor Quality 

Assurance Plan 

A Quality Assurance Plan in accordance with the applicable 

standards/requirements from the Accreditation Body: Accreditation 

Association for Ambulatory Health Care (AAAHC). 

 

(i) In accordance with the plan, conduct self-assessments to ensure 

continuous quality improvement and report the results to DOE. 

(ii)  Report the Quality Assurance outcomes and improvement actions 

taken, to the DOE Program Manager as part of the SOMD’s 

Report.   

(iii) Ensure that the report includes trending, analyses, detailed 

improvement plan(s) where indicated by predetermined thresholds, 

and assessments of how well the Contractor is meeting 

performance improvement goals. 

(iv) Ensure that, in addition to the Contractor's own performance 

indicators, the following DOE indicators are addressed: 

 

1. Unusual Events: At a minimum the following must be included in 

the Quality Assurance Plan and reports: any sentinel events such 

as deaths and serious injury, needle sticks, blood borne pathogen 

and body fluid exposures, medication errors, falls within the 

clinics or adjacent walking and parking areas, all customer 

complaints, injuries attributable to or associated with care or 

services, and any event that puts the Government or the Contractor 

at medical/legal risk.   In addition to scheduled reporting, all 

unusual events shall be brought to the attention of the DOE 

Program Manager with notification that that the event occurred no 

later than the next business day, and all follow-up documentation 

within a mutually agreeable timeframe, generally not to exceed 

two weeks. 

 

2. Customer Satisfaction Surveys: Customer satisfaction surveys 

must be available to all clients in all major areas that deliver direct 

services. At a minimum, satisfaction surveys must include: 

efficiency in scheduling appointments, prompt attention upon 

arrival, courtesy of staff, explanation of procedures, 

privacy/confidentiality of the environment, explanation of results, 

answers to questions, clarity of follow-up actions that the client is 

to take, helpfulness of education and information provided, and 

overall satisfaction of services. 

AAAHC 

Standards/Re

quirements;  

C.2.1.13  

Transition 

Requirements

;  

DOE O 

414.1D; 

Annual Program 

Office, CO 

Review and 

Approval 

Initial w/ 

transition 

plan, 5 and 

10 days after 

award of 

contract;  

 

Then 

Annually by 

Oct 15 
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9.  Tier II Emergency 

and Hazardous 

Chemical Inventory 

Contractor chemical inventory is included in the site document 

compiled by the Hanford Mission Support Contractor (MSA), as 

required by the Emergency Planning and Community Right-To-know 

Act 312.  

Emergency 

Planning and 

Community 

Right-To-know 

Act 312 

Annually DOE-RL 

Environme

ntal 

manageme

nt 

Division 

(EMD), 

CO 

Information March 1 

10.  Dangerous Waste and 

Biennial Waste 

Minimization Report 

Report includes shipping information, waste description and 

category, and recycling credit for RCRA Wastes (compiled by the 

Hanford Mission Support Contractor [MSA]) 

Resource 

Conservation 

and Recovery 

Act (RCRA) 

Annually, 

with 

quarterly 

input 

MSA, then 

DOE HQ, 

EPA and 

WA Dept 

of 

Ecology, 

CO 

Information February 1 

11.  Toxic Chemical 

Release Inventory 

Report 

Report lists release of EPCRA 313 chemical quantities Emergency 

Planning and 

Community 

Right-To-know 

Act 312 

Annually MSA, then 

DOE HQ, 

EPA and 

WA Dept 

of 

Ecology, 

CO 

Information July 1 

12.  Occupational Medical 

Services Utilization 

Report 

Report that details the numbers and types of clinical and Employee 

Assistance Program (EAP) services provided, such as walk-ins, 

exams and immunizations, by job category and contractor employer.  

G.2 

Submission of 

Vouchers/Invoi

ces  

Monthly Program 

Office, CO  

Information N/A 

13.  Employee Concerns 

Report. 

 

Implementation Plan 

1)  Information on status of employee concerns program -- 

cumulative, for the fiscal year. 

 

2)  Describes ECP per DOE O 442.1A and DOE G 442.1-1 (Section 

H.26) 

H.26;  

DOE O 

442.1A, DOE 

G 442.1-1. 

1) Quarterly 

 

2) 90 days 

from award 

of contract 

 

 

Employee 

Concerns 

Program 

(ECP), 

Asst. Mgr 

for Safety 

and 

engineerin

g (AMSE), 

CO 

1) Informati

on 

2) Review  

1)   January 

15th, April 

15th,  

July 15th, 

October 

15th 

 

2)  90 days 

from award 

of contract 

14.  Collective Bargaining 

Agreement 

Copy of the Agreement H.5 Labor 

Relations 

End of 

negotiations 

Procureme

nt 

Division 

(PRO), 

CO 

Information When 

Signed 
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15.  Worker’s 

Compensation 

Website 

Per H Clause 

Workers Compensation Website 

H.20  

Worker’s 

Compensation 

Once COR, CO; 

DOE-RL 

Contractor 

Industrial 

Relations 

Information Within 45 

days of close 

of transition 

16.  Reportable Costs 

Report 

Incurred outside cost related to workers’ compensation claim.  

 

At the end of every month DOE’s Third Party Administrator sends 

the Occ Med Provider by encrypted email a list of both new and 

closed workers’ compensation claims for that month.  The OMP 

reviews their records and advises the DOE’s Third Party 

Administrator via encrypted email if they have incurred any outside 

cost that need to be reported to L&I under the workers’ compensation 

claim.  

C.2.1.3(b); 

C.2.1.4 

Monitored 

Care; 

C.2.1.12 Case 

Management 

Monthly DOE’s 

Third 

Party 

Administr

ator 

Information 5 days after 

receipt of 

list 

17.  Pension Management 

Plan (PMP) 

Per H Clause H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Review and 

Approval 

As requested 

18.  Investment Policy 

 

Per H Clause H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Initial: 

Within 90 

days of end 

of transition 

 

Thereafter: 

as changed 

CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information Initial: 

Within 90 

days of end 

of transition 

 

Thereafter: 

as changed 

19.  Administrative Cost 

Incurred 

Per H Clause H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information 60 days after 

plan year 

end 

20.  Benefit-Value Study Per H Clause H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Within 18 

months of 

contract 

award, no 

later than  

(March 31, 

2013), then 

every 3 

years 

CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Review and 

Approval 

Within 18 

months of 

contract 

award, no 

later than  

(March 31, 

2013), then 

every 3 

years 
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21.  Form 5500 Per H Clause 

Copies of IRS 5500 forms with schedules, within nine (9) months of 

the last day of the current pension plan year; and 

H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information According to 

Internal 

Revenue 

Service 

Schedule 

22.  Form 5300 Per H Clause 

Copies of all forms in the 5300 series that document the establishment, 

amendment, termination, spin-off, or merger of a plan 

H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information According to 

Internal 

Revenue 

Service 

Schedule 

23.  FAS 87 and FAS 106  Per H Clause 

Copies of the FAS 87 and FAS 106 reports and updates for the plans 

H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual  CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information As requested 

24.  Annual Actuarial 

Report 

Per H Clause 

Actuarial Valuation reports and Funding reports for the pension plan 

H.7.  Legacy 

Benefit Plans: 

Pension and 

PRB 

Annual CO; DOE-

RL 

Contractor 

Industrial 

Relations 

Information As requested 

25.  Public Voucher (SF-

1034) 

 

1) Fixed Price and 

Cost Invoices. 

2) Fee invoices.  

1) Fixed Price and Cost Invoice. 1) G.2 

Submission 

of 

Vouchers/Inv

oices 

Instructions 

 

2) G.2 

Submission 

of 

Vouchers/Inv

oices 

Instructions; 

B.17(d) 

1) Monthly 

 

2) Annually 

upon final 

determinati

on of the 

award fee 

for the 

annual 

evaluation 

period by 

the FDO. 

COR, CO 1) Review 

and 

Approval 

2) Review 

and 

Approval 

1) 15th of 

Month for 

previous 

month 

2) The 

contractor 

may invoice 

immediately 

upon final 

determinatio

n of the 

award fee 

for the 

annual 

evaluation 

period by 

the FDO. 
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26.  Billing Rate Variance 

Report 

Variance between estimated and actual rates for services. C.2.1.22 
Project 

Controls and 

Management 

Monthly Program 

Office, 

Financial 

Manageme

nt 

Division 

(FMD), 

COR, CO 

Information 15th of Month 

for previous 

month 

27.  Program Performance 

Report (PPR)   

Contractor’s monthly Self-evaluation of Performance Report:  backup 

and analyses for all work completed in performance of this contract. 

 

E.6 

Contractor’s 

Self-

Evaluation of 

Performance 

Monthly Program 

Office, CO 

Review 

(approval as 

part of the 

Fee 

Evaluation) 

15th of Month 

for previous 

month 

28.  Controlled 

Substances Inventory 

Indicates control and protection of Government property C.2.1.3  

Diagnosis and 

Treatment of 

Injury or 

Illness 

Semi-

annually 

Program 

Office, CO 

Information October 15, 

April 15 

29.  Report of Records 

Holdings 

(REMOVED) 

      

30.  Records Management 

Plan 

(REMOVED) 

      

31.  Records Inventory 

and Disposition 

Schedule (RIDS) -

Records File Plan 

A RIDS (file plan) is a comprehensive outline that includes the records 

series title and description, active file locations, file arrangement, file 

cutoff, retention period, file transfer instructions, disposition 

instructions, and other specific instructions that provide guidance for 

effective management of records, including vital records.  

C.2.1.9  

Information 

and Records 

Management;  

36 CFR, 

Chapter 12;  

Within 6 

months of 

contract 

award 

Program 

Office;; 

CO 

Review and 

Approve 

Within 6 

months of 

contract award 

32.  Records File Plan 

Update 

Biennial submittal of any revisions to the Records File Plan 36 CFR 

Chapter 12 

Biennial Program 

Office;; 

CO 

Review and 

Approve 

12 Months after 

contract award 

33.  Records Disposition 

Plan 

The Records Disposition Plan shall document the contractor’s 

disposition process which shall include processing records to storage 

(e.g., on-site, commercial and/or the Federal Records Center) and the 

destruction process.  This plan shall be developed and submitted for 

DOE approval prior to any records disposition activities. 

 

C.2.1.9  

Information 

and Records 

Management;  

36 CFR, 

Chapter 12 

Within 6 

months of 

contract 

award 

Program 

Office;; 

CO 

Review and 

Approve 

Within 6 

months of 

contract award 

34.  Vital Records Describes how the contractor will identify records needed for C.2.1.9  Within 6 Program Review and Within 6 
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Program / Plan performing essential functions and a plan to protect vital records and 

the recovery of any records affected by an emergency or disaster.  Plan 

to include list of vital records. 

 

Information 

and Records 

Management;  

DOE O 243.2 

months of 

contract 

award 

Office;; 

CO 

Approve months of 

contract award 

35.  Vital Records Update Annual submittal of any revisions to the vital records listing. C.2.1.9  

Information 

and Records 

Management 

Annually Program 

Office;; 

CO 

Review and 

Approve 

12 Months after 

contract award 

36.  Privacy Act List of 

Systems of Records 

The Contractor shall prepare and submit for DOE approval, in 

accordance with Federal Acquisition Regulation clause 52.224-2, 

Privacy Act (APR 1984) and DOE O 206.1 DOE Privacy Program: (1) 

a list of the systems of records that fall under the Privacy Act and (2) 

note the design, development, or operation work that will be 

performed, and (3) the responsibility of each system. Systems currently 

covered by the Privacy Act can be found in the Federal Register. 

 

C.2.1.9  

Information 

and Records 

Management; 

DEAR 970-

5204-3; FAR 

52.224-2; 

DOE O 

206.1; 

Within 90 

days of 

contract 

award 

DOE 

Privacy 

Act 

Officer; 

CO 

Review and 

Approval 

Within 90 days 

of contract 

award 

37.  Records Inventory 

and Disposal 

Schedules 

Identifies active records and approved schedule for disposition of 

records 

C.2.1.9  

Information 

and Records 

Management 

Annually Program 

Office, CO 

Information As requested 

38.  Customer Satisfaction 

Report 

A report that summarizes the results of customer satisfaction surveys 

from end-users and site contractor management. 

J-10 

Performance 

Evaluation 

and 

Measurement 

Plan 

Quarterly Program 

Office, 

COR, CO 

Information 5 days after 

receipt of 

survey results 

from vendor 

39.  Accreditation 

Requirements Reports 

H Clause “Accreditation Requirements”: 1) Communications to and 

from the AAAHC; 2) Action Plan; 3) monthly progress report, and 4) 

quality indicators submitted to the AAAHC 

H.14  

Accreditation 

Requirements 

As required Program 

Manager, 

COR, CO 

Information 1) 5 business 

days, 2) 10 

business days. 

3) monthly, 4) 

as required 
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40.  Organizational Chart; 

Standards and 

procedures 

Per H Clause 

  

H.37.  

Contractor’s 

Organization 

As required COR, CO Information Upon award 

and 

subsequent 

updates 

41.  System 

Categorization; 

Computer Security 

Threat and 

Vulnerabilities 

Statement and 

Computer Security 

Risk Assessment and 

Mitigation document; 

System Security Plan 

Per H Clause “Information Technology” H.41  

Information 

Technology 

N/A Program 

Office, 

DOE-RL 

CIO, COR, 

CO 

Review and 

Approval 

March 31, 

2013 

 

42.  Recommended 

improvements to 

enhance Hanford 

occupational and 

preventive health 

programs 

Recommended improvements to enhance Hanford occupational and 

preventive health programs, based on contractor review of Federal, 

State, and DOE documents, and trade publications.  Reports shall 

determine applicability and impact of any new or proposed regulations 

or best practices on operations, and alert the CO, of regulation and 

program changes affecting this contract, and recommend an 

implementation plan for identified changes. 

 

C.2.1.7  

Health 

Program 

Improvement

s 

As 

identified 

Program 

Office, CO 

Information As identified 

43.  Facility/Site Visit 

Form 

Worksite Visit Reports following the monthly coordinated visits to the 

worksite by Occupational Health providers, including the SOMD, all 

physicians and all mid-level practitioners.  This requirement does not 

apply to casual visits, coordinated presentations, or brief consultative 

visits. 

 

C.2.1.11  

Field / 

Facility 

Worksite 

Visits (WSV) 

As WSV 

completed 

Worksite 

visit 

representativ

e of the host 

organization 

POC 

Information By end of 

month for 

previous 

month 

44.  Consultative Reports The Occ Med contractor will be requested to provide industrial hygiene 

support and expert consultation.  When written reports are requested, 

the quantity and depth of these reports shall be adequate for the 

purpose. 

C.2.1.20  

Industrial 

Hygiene 

Support 

As 

requested 

Requesting 

Organization 

Information As requested 
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45.  Beryllium Registry 

Submittal 

Data for each beryllium-associated worker is to be submitted to the 

Beryllium Registry semi-annually.  The Occupational Medicine 

Contractor has been identified as the lead coordinator by the Hanford 

Site-Wide Chronic Beryllium Disease Prevention Program (DOE-

0342). The Oak Ridge Institute for Science and Education (ORISE) 

maintains the Beryllium Associated Worker Registry (BAWR) for the 

U.S. Department of Energy (DOE) Office of Health, Safety and 

Security (HSS).    

C.2.1.5  

Legacy 

Health Issues; 

 10 CFR 

850.39(h);  

 

Semi-

annual 

ORISE 

BAWR 

Information  July 30th for 

the time 

period 

January 1st 

through June 

30th ;  

and by 

January 30th 

for the time 

period July 

1st through 

December 

31st  

46.  Illness and Injury 

Monthly Report 

Illness and Injury data as described in DOE-STD-1190-2007 

Generally:  1) roster data updated periodically, 2) illness and injury 

data as reported by workers through the return to work process 

following an illness or injury-related absence, 3) OSHA 300 log data, 

and 4) disability retirements and deaths among actively employed 

workers 

10 CFR 850; 

10 CFR 851; 

Atomic 

Energy Act of 

1954; Energy 

Reorganizatio

n Act of 

1974; 42 

USC 2051; 

DOE O 

231.1-1A, 

Chg 2; DOE 

O 440.1 

Monthly Illness and 

Injury 

Surveillan

ce Data 

Center 

(Currently 

at Oak 

Ridge 

Institute 

for 

Science 

and 

Education 

– ORISE) 

Information 15th of 

Month for 

previous 

month 

47.  Illness and Injury 

Roster Quarterly 

Update 

Illness and Injury roster data as described in DOE-STD-1190-2007. 

Information concerning all contractor and subcontractor workers who 

are covered by 10 CFR 851 Worker Health and Safety Rule 

 

10 CFR 850; 

10 CFR 851; 

Atomic 

Energy Act of 

1954; Energy 

Reorganizatio

n Act of 

1974; 42 

USC 2051; 

DOE O 

231.1-1A, 

Chg 2; DOE 

O 440.1 

Quarterly Illness and 

Injury 

Surveillan

ce Data 

Center 

(Currently 

at Oak 

Ridge 

Institute 

for 

Science 

and 

Education 

– ORISE) 

Information Complete, 

unabridged 

Roster due 

January 1;  

Quarterly 

updates each 

quarter: 

April 1, July 

1, October 1 
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48.  Worker Safety & 

Health Program 

(WSHP) 

Safety and Health Program (WSHP)  C.2.1.14 

Participation 

in Site Safety 

& Health 

Efforts;  

10 CFR 851 

Once Program 

Office, CO 

Approve 45 days after 

contract 

signing 

49.  Worker Safety and 

Health Program 

annual update 

Safety and Health Program (WSHP) annual update C.2.2.12 

Worker 

Safety & 

Health 

Program 

Updates; 

10CFR851 

Annually Program 

Office, CO 

Review Annually on 

anniversary 

of initial 

plan 

approval 

 


